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1 WRIDDB/SQ/KRT/20 Construction of Gabion D.N. Construction, | 8,19,616.00
/081-82 Revetment Works Kohalpur-11, Banke
2 WRIDDB/SQ/SRT/24 Construction of Gabion Adhikari Nirman  Sewa, 12,76,120.40
/081-82 Vertical Revetment | Raptisonari-05, Banke
Works I
3 WR]DDB/NCB/KISP/ Construction of  Ree S.P. Nirman Sewa, Rambag- 19,77,933.33
13/081-82 Works, HDPE Pipe & 17, Banke
Revetment Works s
4 WRIDDB/NCB/JNRT Construction of Gabion Tejashree Engineering & 15,41,884.30
/14/081-82 Revetment Works Construction Suppliers,
Janaki-04, Banke ]
5 | WRIDDB/NCB/JISP/ Construction of Lined Manil  Engineering & 13,61,106.09
15/081-82 Canal Works Construction Pvt.Ltd,,
Nepalgunj-04, Banke
6 | WRIDDB/NCB/GRT/ Construction of Gabion Sadbhab Nirman  Sewa, 14,18,631.67
16/081-82 Vertical Revetment | Raptisonari-04, Banke
Works
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